

COUNTY GOVERNMENT OF VIHIGA



OFFICE OF THE DIRECTOR SUPPLY CHAIN MANAGEMENT SERVICES

P.O BOX 344-50300 MARAGOLI

ADDENDUM

NOTE: That this addendum is in regard to the negotiation number incorrectly captured as 184673 instead of 1848673.

The B.O.Qs that was send has the following amendments: Bill 5.0 headline states construction of 32m³ elevated steel pressed tank while the detailed tank descriptions states construction and installation of 2No 10,000L plastic tanks. The description supersedes the headline, the works that will be initiated are for 2No 10,000L plastic tanks and not 32m³ tank.

Manual documents will be allowed as from the Wednesday 23rd April to Thursday 1st May 2025 at 11.00am and to be dropped at the Chief Officer's office Water and Sanitation at Maji House

Kindly note the following changes for your action.

DEPARTMENT OF WATER AND SANITATION					
S/NO	PROJECT NAME	TENDER NUMBER	NEGOTIATION NUMBER	CATEGORY	ENGINEERS ESTIMATES
1	BOREHOLE DRILLING ,EQUIPPING,SOLARIZATION AND TANK CONSTRUCTION AT DEPO MARKET LUANDA SUB - COUNTY	TENDER/VCG/WATER/247/2024-2025	1848673	OPEN	8,579,017.27

DIRECTOR SUPPLY CHAIN MANAGEMENT

FOR ACCOUNTING OFFICER